

Date Jan 19, 2026
Order No. J5129
Project Ref.

Client Name

Jack Du Rose
Little Gregories
Little Gregories Lane
Theydon Bois CM16 7JP

Project Location

Jack Du Rose
Little Gregories
Little Gregories Lane
Theydon Bois CM16 7JP

Phone

Mobile

Email jack@colony.io

Phone

Mobile

Email jack@colony.io

Description

To measure supply and install the following blinds and supply only the Blindspace® concealment products to suit the following glazing area.

DE05 Informal Living Room

5 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Glenheim Screen Blindspace® concealment

Total for above is £16,923.94 of which VAT @ 20% = £2,820.66

6 March 2026: Additional cost for Blindspace powder coating £178.30 plus £35.66 VAT @ 20% = £213.96 inc VAT

New total is £17,137.90 of which VAT @ 20% = £2,856.32

The £213.96 has been added to the balance payment.

Pricing

Assumes installation within 6 months, early order is recommended to enable Grants to assist with project management. Installation period to be agreed at order stage and pricing may be subject to increase if the project is delayed.

Payment terms

50/50: 50% deposit with order, remaining 50% payment at least 2 weeks prior to installation. If survey is completed, the products are ordered and installation is delayed by the client, the final payment is required to be paid.

Our bank details for BACS payments are:

Account name: Grants Blinds Limited
Sort code: 55-81-26
Account No: 88174085
Old Bank Winchester NatWest
IBAN - GB73NWBK55812688174085
Bic/SWIFT - NWBKGB2L

Additional Charges

Please note that that we cannot survey until all structures that affect blind measurements are in place (e.g. plasterboard & plaster, joists, window sills, skirting boards, tiling, architrave etc.).

Description

When the blinds are installed, all plasterboard work, floor work and decorating must be complete unless otherwise agreed in writing. In order to prevent damage to the blinds, the environment must be entirely dust free and watertight. The customer is responsible for clearing the room in which survey or installation is to take place and to allow reasonable access for work.

If any of the above is not adhered to additional charges may apply.

If any changes are made by the client after the survey, or any agreed building requirements are not put in place by the client prior to installation resulting in a problem with the products, any extra work required from this will be chargeable to the client.

Access

Access equipment for installations over 3600mm off floor level or specialist equipment is not included in the quote and will need to be provided by the main contractor.

Power Supply and Wiring

240V fused spur to be provided by the client/main contractor prior to installation. Price includes for concealed low voltage wiring during construction of the building provided the products are ordered in sufficient time.

Controls and AV Integration

Unless stated, our proposal does not allow for any products to enable blinds to be controlled by a 3rd party AV control system. Pricing for this will be provided once the specified requirements are confirmed by the AV company responsible for the integration. Pricing allows for the commissioning of blinds.

Blindspace Installations

It is recommended that the blinds and Blindspace products are ordered together to ensure that the end result can be project managed and guaranteed by Grants Blinds and not subject to change of specification that may affect the dimensions required.

Products are on a supply only basis, following an initial guidance and/or survey by Grants Blinds. Unless otherwise agreed the contractor will do the installation including the Blindspace covers and not Grants Blinds. Once installed the areas around the Blindspace boxes will need to be finished off by the contractor after the installation and commissioning of blinds.

Where Blindspace is ordered separately no project management or site attendance is available.

A standard delivery cost has been included in the above Blindspace prices. Where the required length exceeds 2900mm, Blindspace will cut the boxing into equal lengths prior to despatch. Two boxes can be connected and aligned with 4 splice pins and cover with 1 splice plate which will be included in the delivery. If this is not suitable, we can arrange delivery of oversize orders for an additional delivery cost (POA).

Delivery timelines

Delivery for Blindspace boxes is 4-6 weeks from the signed off schedule by the clients' project manager. Design for inclusion of Blindspace remains the responsibility of the client or the clients' representatives. Grants do offer a Blindspace installation service charged at a day rate of £1,050 ex vat or can provide a quotation on a job-by-job basis.

Delivery for blinds is 8-10 weeks from final survey and specification being completed. Installation time 2-3 weeks.

Main Contractors Discount

Has not been included but will need to add to pricing if required.

Summary - Visual Materials

Grants Blinds may create and use photos, videos, drawings, and similar materials for quality, training, development, records, and marketing. These materials belong to Grants. Non-identifiable visuals may be used freely; identifiable visuals won't be shared externally without written consent. Collaborative project imagery may also be used where Grants' work appears. All materials are handled securely and in line with data protection laws.

For full details, see Terms and Conditions section 6.4.

CIS scheme

Blinds & curtains are not part of the CIS scheme.

Description

Contract Total Value	£ 17,137.90
Deposit (PAID)	£ 8,461.97
Balance Payment	£ 8,675.93
Method	BACS/Cheque/Card
Delivery Timescale	TBC
Sales Designer	Seb Rowland
Enquiry Source	
Conservatory Builder	
Orders will not be sent to Production until the Deposit has been paid and signed Order Confirmation has been received.	

- 1) I confirm this order and agree to the Conditions of Sale enclosed
- 2) The room will be made ready for survey and installation
- 3) Grants may take photographs for use in promotional material



Client's Signature

10/03/2026

Date