

Burns Cons  
Sir Arthur Grant Project  
MONEYMUST  
ABS1 75A

Tel: 07968 425964

DATE MEASURED/ORDERED	23/ Feb 12/14
CURTAINS	✓ 4-6
PLEATED	
ROLLERS	✓ "
ROMANS	
HUTTERS	✓ "
VENETIAN	
VERTICALS	
VISION	
WOODEN	

AM PM (MEASURING TIME)			P/CUST
MON			NET
TUE			PRESS
WED			RADIO
THU			MAG.
FRI	✓ 3-5		VAN
AM PM (FITTING TIME)			RECC.
MON			SHOP
TUE			TV
WED			YELL P
THU			OTHER
FRI			

**ALL BLINDS TO BE PAID FOR AT TIME OF FITTING**

Room	Width	Drop	Slat Size	Colour	Control LH or RH	Fitting Height	Any other Instructions	Price
Utility	898 ✓	570 ✓		Rawlman Armani	L ✓	1800 ✓	Extra Armani	
K17	2850 ✓	2050 ✓		Various White	R ✓	3300 ✓	↓ White	
Staircase	2900 ✓	520 ✓		↓	R ✓	3300 ✓	↓ White	
Down 1	845 ✓	1550 ✓		Oxley B/O	L ✓	2400 ✓	Oxley B/O Roman	
↓	831 ✓			Praxis Cord	L ✓		Cord	
↓	834 ✓				L ✓			
Down 2	856 ✓				R ✓			
↓	856 ✓				R ✓			
↓	857 ✓				R ✓			
W/Snana	685 ✓	910 ✓		Various Armani	L ✓	2100 ✓	Extra Armani	
Larder	900 ✓	1030 ✓		↓	L ✓	2200 ✓	↓ Praxis	
STAIR BASE	863 ✓	1170 ✓		Oxley B/O	L ✓	↓	Oxley B/O Roman	
BE01	895 ✓	1180 ✓		Praxis Cord	R ✓	↓	Cord	
STAIR	1021 ✓	1040 ✓		↓	L ✓	1400 ✓		
BE02	1025 ✓	1030 ✓		↓	R ✓	1400 ✓		

anthracite	black	brown	champ-gold	chrome	silver	white	recess size	motorised	wood fix	stone fix	brackets top	face
------------	-------	-------	------------	--------	--------	-------	-------------	-----------	----------	-----------	--------------	------

measured by	fitted by	date	CASH	CHEQUE	SPREE
<i>[Signature]</i>			INVOICE	CARD	

SAFETY DEVICES SUPPLIED WITH GOODS MUST BE FITTED BY US AT THE TIME OF INSTALLATION. REFUSAL TO ALLOW A SAFETY DEVICE TO BE FITTED WILL RESULT IN THE BLINDS NOT BEING INSTALLED. UNDER THE TERMS OF THIS CONTRACT, YOU WILL BE LIABLE TO ACCEPT DELIVERY AND PAY THE FULL AMOUNT. I have ordered the above goods and agree to pay a 50% deposit and the remaining balance when confirming the installation appointment. If payment is not made in full at that time, Aberdeen Blinds have the right to refuse to install the products until full settlement is made. Title of the goods does not pass to the customer until payment has been made in full. Declaring that there shall be no liability for normal damage occasioned by such removal.

TOTAL PRICE	£	To Be Confirmed	Special Instructions
DEPOSIT	£		
BALANCE	£1764.20	Customer's Signature	

LM/LM/8548-08



Nimmo

**From:** Lucy McDonald <lucy.mcdonald@burnsconstruction.net>  
**Sent:** 20 April 2023 12:57  
**To:** Steven Nimmo  
**Cc:** Robert Copland; Calum Leat  
**Subject:** RE: INVITATION TO TENDER: Sir Arthur Grant Outdoor Centre, Monymusk- BLINDS

Good afternoon, Steven,

Just a quick email to let you know that Burns Construction have been successful in winning the Sir Arthur Grant project in Monymusk. Our intentions are to accept yourselves for the blind quotation (£1,764.20) as per your email below 20<sup>th</sup> January 2023.

I note the project is commencing 9<sup>th</sup> May and has a 44-week programme. Our Site Agent Robbie Copland (07968425964) will be in touch much closer to the time for site sizing.

Trust this email is satisfactory in confirming acceptance of your costs meantime.

Many thanks in advance.

Kind regards,

Lucy McDonald  
Quantity Surveyor  
Burns Construction (Aberdeen) Ltd

Head Office: 5 York Street, Aberdeen, AB11 5DL  
Telephone: 01224 564020  
Direct Dial: 01224 564022  
Mobile: 07788295394  
Email: [lmcdonald@burnsconstruction.net](mailto:lmcdonald@burnsconstruction.net)



**From:** Steven Nimmo <steven@aberdeen-blinds.co.uk>  
**Sent:** Friday, January 20, 2023 7:52 AM  
**To:** Kim Fraser <kim.floyd@burnsconstruction.net>  
**Subject:** FW: INVITATION TO TENDER: Sir Arthur Grant Outdoor Centre, Monymusk- BLINDS

Good morning Kim,

Please see attached costs, have attached a pdf for colour choices.

If you have any further questions or wish to proceed, please contact myself where I am happy to assist.

Kind Regards

Aberdeen Blind Company Limited  
32 Esslemont Avenue  
Aberdeen AB25 1SP  
T 01224 637609  
W aberdeen-blinds.co.uk

Good morning,

**Ref: Sir Arthur grant Outdoor Centre, Monymusk**

Further to your recent enquiry, please find below our quotation to supply and install the following,

15no Chain Operated Roller Blinds complete with metal ball chain  
Colour: Oxley Blackout  
Colour: TBC (see attached pdf)

7no Chain Operated Roller Blinds complete with metal ball chain  
Colour: Ex-lite  
Colour: TBC (see attached pdf)

Total Cost: £1764.20 + vat

If you have any further questions or wish to proceed, please contact myself where I am happy to assist.

Kind Regards

**Steven Nimmo**  
m. 07740851162 t.01224 637609  
Aberdeen Blind Company  
32 Esslemont Avenue  
Aberdeen, AB25 1SP  
e. [steven@aberdeen-blinds.co.uk](mailto:steven@aberdeen-blinds.co.uk)  
w. [www.aberdeen-blinds.co.uk](http://www.aberdeen-blinds.co.uk)

Ref: LM/LM/8548-08

2<sup>nd</sup> February 2024

Aberdeen Blind Company  
32 Esslemont Avenue  
Aberdeen  
AB25 1SP

Dear Steven,

**SIR ARTHUR GRANT BUILDING - UPGRADE OF EXISTING OUTDOOR CENTRE AND NEW BUILD SHED, WITH ASSOCIATED EXTERNAL WORKS**

We write to you following your quotation for the **Blinds** for the above contract and hereby accept yourselves to carry out these associated works for the sum of **£1,764.20 + VAT**.

The conditions of your sub-contract with us will be generally the same as those of the Main Contract, and your obligations to the client and the client obligations to you will be as contained in the main contract i.e. SBC Standard Building Contract with Quantities (SBC/Q).

The Burns Construction project team for this contract will be as follows;

Director	Graeme Bruce	07817 828452	<a href="mailto:gbruce@burnsconstruction.net">gbruce@burnsconstruction.net</a>
Director	Keith McPhee	07968 425956	<a href="mailto:kmcphee@burnsconstruction.net">kmcphee@burnsconstruction.net</a>
Site Manager	Robbie Copland	07968 425964	<a href="mailto:rcopland@burnsconstruction.net">rcopland@burnsconstruction.net</a>
Contracts Manager	Calum Leat	07968 425962	<a href="mailto:cleat@burnsconstruction.net">cleat@burnsconstruction.net</a>
Quantity Surveyor	Lucy McDonald	07788 295394	<a href="mailto:lmcdonald@burnsconstruction.net">lmcdonald@burnsconstruction.net</a>

It is a condition of this acceptance that you comply with the Main Contractor's programme for the work, which will be issued in due course however at this time we anticipate a start date of the week commencing 24<sup>th</sup> April 2023.


Any resulting costs due to delays / non-compliance caused by the sub-contractor will be recovered from the sub-contractor / supplier concerned.

Variations will not be entertained unless authorised in writing by the Architect. Any works specifically authorised to be carried out on a Daywork basis will be subject to the following percentage additions to Prime Cost as defined in the Contract Conditions:-


PVC ANTRACITE

WHITE

Oxley B/O French Grey




2 Level 1 - Proposed Blinds



1 Level 0 - Proposed Noticeboards & Blinds

- WINDOW BLINDS**
- OXLEY BLACKOUT (NBS - Pr. 30, 59, 07, 72) Type A1 - EX02, EX03, EX04, EX07, EX08, EX09, EX13, EX14, EX16, EX17, EX25, EX26, EX27, EX28
  - COLOUR - ALL BLINDS OXLEY FRENCH GREY
  - EX-LITE (NBS - Pr. 30, 59, 07, 72) - EX11, EX12, EX18, EX19, EX20, EX22, EX24
  - COLOUR - EX18, EX19, EX20, EX24 - EX-LITE WHITE
  - COLOUR - EX11, EX12, EX22 - EX-LITE ANTRACITE
- NOTICEBOARDS (NBS - Pr. 40, 30, 25, 50)**
- 900 x 1200mm - MAIN ENTRANCE - 1Nos
  - 900 x 1200mm - CORRIDOR 1 - 2Nos
  - 900 x 1200mm - SECURE CORRIDOR - 1Nos
  - 900 x 1200mm - DORMITORY 1 & 2 - 1Nos EACH
  - 900 x 1200mm - LOUNGE / DINING / KITCHEN - 2Nos
- MIRRORS (NBS - Pr. 40, 30, 53, 46)**
- 400 x 1000mm - ACC WC / SHOWER 1 & 2
  - 400 x 1000mm - ACC BEDROOM 1 & 2
  - 400 x 600mm - STAFF WC
  - 400 x 600mm - WC3 & WC4
  - 400 x 600mm - LOBBY 1 & LOBBY 2
  - 400 x 1000mm - DORMITORY 1 & 2
  - 400 x 1000mm - BEDROOM 1 & 2
- TOILET ROLL / PAPER TOWEL / SOAP DISPENSER**
- All items supplied by Aberdeenshire Council. Final Location to be agreed on site prior to fitting.
- TOILET ROLL (NBS - Pr. 40, 20, 76, 80)**
- ACC WC / SHOWER 1 & 2 - 1Nos EACH
  - STAFF WC - 1Nos
  - WC1, WC2, WC3 & WC4 - 1Nos EACH
- PAPER TOWEL (NBS - Pr. 40, 70, 22, 62)**
- ACC WC / SHOWER 1 & 2 - 1Nos EACH
  - STAFF WC - 1Nos
  - LAUNDRY - 1Nos
  - KITCHEN - 1Nos
  - BOOT ROOM - 1Nos
- SOAP (NBS - Pr. 40, 70, 22, 61)**
- ACC WC / SHOWER 1 & 2 - 1Nos EACH
  - STAFF WC - 1Nos



TOILET ROLL

**Noticeboards**

**Regulator Lockable Notice Board**

- 1. Standard A4 size
- 2. Standard A3 size
- 3. Standard A2 size
- 4. Standard A1 size
- 5. Standard A0 size
- 6. Standard A0+ size
- 7. Standard A0++ size
- 8. Standard A0+++ size
- 9. Standard A0++++ size
- 10. Standard A0+++++ size
- 11. Standard A0++++++ size
- 12. Standard A0+++++++ size
- 13. Standard A0+++++++ size
- 14. Standard A0+++++++ size
- 15. Standard A0+++++++ size
- 16. Standard A0+++++++ size
- 17. Standard A0+++++++ size
- 18. Standard A0+++++++ size
- 19. Standard A0+++++++ size
- 20. Standard A0+++++++ size
- 21. Standard A0+++++++ size
- 22. Standard A0+++++++ size
- 23. Standard A0+++++++ size
- 24. Standard A0+++++++ size
- 25. Standard A0+++++++ size
- 26. Standard A0+++++++ size
- 27. Standard A0+++++++ size
- 28. Standard A0+++++++ size
- 29. Standard A0+++++++ size
- 30. Standard A0+++++++ size
- 31. Standard A0+++++++ size
- 32. Standard A0+++++++ size
- 33. Standard A0+++++++ size
- 34. Standard A0+++++++ size
- 35. Standard A0+++++++ size
- 36. Standard A0+++++++ size
- 37. Standard A0+++++++ size
- 38. Standard A0+++++++ size
- 39. Standard A0+++++++ size
- 40. Standard A0+++++++ size
- 41. Standard A0+++++++ size
- 42. Standard A0+++++++ size
- 43. Standard A0+++++++ size
- 44. Standard A0+++++++ size
- 45. Standard A0+++++++ size
- 46. Standard A0+++++++ size
- 47. Standard A0+++++++ size
- 48. Standard A0+++++++ size
- 49. Standard A0+++++++ size
- 50. Standard A0+++++++ size

Rev	Revision Description	Rev Date
B	Update to blinds (colours)	01.03.24
A	CONSTRUCTION ISSUE	01.03.23

**Aberdeenshire COUNCIL**

**Planning and Facilities Management**

Woodhill House, Victoria Road, Aberdeen AB11 5QB  
Tel: 01224 505000 Fax: 01224 505001 Email: [planning@aberdeenshire.gov.uk](mailto:planning@aberdeenshire.gov.uk)

**Sir Arthur Grant Outdoor Centre - Upgrade Works**

Drawing: Main Building - Proposed Noticeboards, Mirrors & Toilet Fixtures

Issue: Construction Issue

Scale: 1:50

Date: 15/03/24

Drawn: CH/MLN/CH/MLN

Checked: CH/MLN/CH/MLN

Project: 16777-PPM-V1-SK-DR-A-70-11

Page: 8