



34 HIGH STREET,  
SPENNYMOOR,  
DURHAM DL16 6DB  
TEL: 01388 813267 or 0191 258 5956  
sales@baileys-blinds.co.uk  
www.baileys-blinds.co.uk

Customer's Name **JAMES**  
Address **37, ASHBOURNE DRIVE**  
**COXHOF**  
Post Code **DH6 4SW**

Tel. home	
Tel. work	
mobile	07734 678 850
email	

DATE MEASURED/ORDERED  
**23/09/22**

Measured By:  
**SHAUN HANLEY**

CURTAINS	
PLEATED	
ROLLERS	
ROMANS	
SHUTTERS	
VENETIAN	
VERTICALS	
VISION	
WOODEN	

**SPECIAL INSTRUCTIONS**

*EMAIL @*  
*Carrina @ platinumppt.co.uk*

P/CUST	
NET	
PRESS	
RADIO	
MAG.	
VAN	
RECC.	
SHOP	
TV	
YELL P	
OTHER	

Fitted By	DATE	DAY	AM	PM

alum	anthracite	black	brown	champ-gold	chrome	silver	white	recess size	motorised	wood fix	stone fix	brackets top	brackets face
								<i>1/R</i>			<i>/</i>	<i>/</i>	

Room	Width	Drop	Slat Size	Colour	Control LH or RH	Fitting Height	Price
				VENETIAN			WOOD FAUX WOOD
FRONT BED	590	1144	50	FAUX WOOD	STD	2500	87 73
- - -	1160	1156		OR			174 127
DRESSING	1162	1150		SUN WOOD			174 127
ENSUITE	1138	1140					174 127
B' BED L	1728	1147					261 182
- - M	1165	1152					174 127
- - R	1732	1152					261 182
LIN	570	1286		SHUTTER OR WOOD		2700	109 88
ROOFT	2422	1286		£1600 VEN			457 349
BAY	565	1286					109 88
KIT	1124	1012		PEL 1140		2600	174 127
				SINGLE CURTAIN (L)			
PATIO	<del>1300</del> 1500	2150					A D 340 680
KIT	1300	1120	EXF	ROMAN		2400	274/ 319

SAFETY DEVICES SUPPLIED WITH GOODS MUST BE FITTED BY US AT THE TIME OF INSTALLATION. IF YOU REFUSE TO ALLOW A SAFETY DEVICE TO BE FITTED, THEN THE GOODS WILL NOT BE INSTALLED, AND UNDER THESE CIRCUMSTANCES YOU WILL STILL BE LIABLE TO PAY THE FULL PRICE UNDER YOUR CONTRACT. YOU ARE STILL BOUND TO ACCEPT DELIVERY OF THE GOODS AND TO PAY FOR BOTH THE FITTING AND INSTALLATION EVEN ALTHOUGH INSTALLATION HAS NOT BEEN CARRIED OUT.

I have ordered the above goods and agree to pay 50% deposit and the remaining balance on the day of fitting. If payment is not made in full at that time Baileys Blinds has the right to remove the goods until full settlement is made. Title of the goods does not pass to the customer until payment has been made in full. Declaring that there shall be no liability for normal damage occasioned by such removal.

TOTAL PRICE £

DEPOSIT £

BALANCE £

PRICE ACCEPTANCE Customer's Signature

**ALL BLINDS TO BE PAID FOR AT TIME OF FITTING**

CASH	CHEQUE	CARD
------	--------	------



## Enquiries

---

**To:** carrina@platinumppt.co.uk  
**Subject:** Quote - 354117  
**Attachments:** James Wood .xlsx; James Fauxwood.xlsx

Good Morning

I hope that you are well!

Please find attached a quote for Real Wood Venetians and Fauxwood Venetians.

For your Patio the cost for the single curtain in band A fabric would be £340 or in band D would be £680

For your Kitchen Roman blind in band A would be £274 or in band D would be £319

For your Living Room bay in Shutters the cost would be £1600

I hope this is of use to yourself.

Kind regards,

Debbie Young



Bailey Blinds

34 High Street, Spennymoor,  
DL16 6DB

t. 01912585956

e. [enquiries@baileys-blinds.co.uk](mailto:enquiries@baileys-blinds.co.uk)

w. <https://www.baileys-blinds.co.uk/>





**QUOTATION**

**BAILEYS BLINDS**

James

**CUSTOMER NAME**

37 Ashbourne Drive

**ADDRESS**

QUOTE NO:- 354117

Coxhoe

DATE:- 23/09/2022

DH6 4SW

Item	Loc	Width	Drop	Description		Controls	Unit Price	Quantity Required	Total Price
				Type	Material				
1								1	-
2	Front Bed			Wood Venetian	Fauxwood	STD	73.00	1	73.00
3	Front Bed			Wood Venetian	Fauxwood	STD	127.00	1	127.00
4	Dressing			Wood Venetian	Fauxwood	STD	127.00	1	127.00
5	En Suite			Wood Venetian	Fauxwood	STD	127.00	1	127.00
6	B'Bed L			Wood Venetian	Fauxwood	STD	182.00	1	182.00
7	B'Bed M			Wood Venetian	Fauxwood	STD	127.00	1	127.00
8	B'Bed R			Wood Venetian	Fauxwood	STD	182.00	1	182.00
9	Liv			Wood Venetian	Fauxwood	STD	88.00	1	88.00
10	Room			Wood Venetian	Fauxwood	STD	349.00	1	349.00
11	Bay			Wood Venetian	Fauxwood	STD	88.00	1	88.00
12	Kitchen			Wood Venetian	Fauxwood	STD	127.00	1	127.00
13								1	-
14								1	-
15								1	-
16								1	-
17								1	-
18								1	-
19								1	-
20								1	-
21								1	-
22								1	-
23								1	-
24								1	-
25								1	-
26								1	-
								<b>TOTAL</b>	<b>1,597.00</b>