

ESTIMATE



To : Rachel
Company : CP Interiors
Account No: 35750000
From : Callum Bradwell
e-mail : Callum.Bradwell@luxaflex.co.uk

Date : 28 September 2022

Valid until: 28 October 2022

Page : 1 of 1

Estimate reference : RQ 16013

Your Ref: _____

1 No. Luxaflex Metal Venetian Blind With Manual Operation
fabric: 3005 PG1

Current Lead time for this product is approx: 18 Working Days

We trust this meets with your requirements and if you wish to proceed with this quotation then please confirm all details using a Luxaflex® order form, and quoting the 'Estimate Ref' for any discount agreed to be applied. This estimate is for reference only.

Due to continued uncertainty surrounding supply chain issues of components and fabrics, please note that our lead times may be extended without prior notice.

Item	Qty.	Description	Width	Drop	Trade		Recom. Retail		Notes	
					unit	total	unit	total		
1	1	Luxaflex Order Surcharge	8.95	8.95	8.95	8.95	Order Surcharge	
2	1	Metal Venetian	1560	635	248	248	447	447	Metal Venetian SG	
Total					£	256.95	+VAT	£	455.95	INC. VAT

Prices are for supply only

Prices are based on current trade prices excluding any special arrangements. Prices will be subject to change on confirmation of final sizes.

Published Retail Price list rounds unit prices to the nearest pound and include 20% VAT.

All products comply with the child safety requirements of the current version of EN13120

Terms and Conditions please see below

Errors and Omissions Excepted.

We thank you for this opportunity to quote for this project. If you wish to proceed with this quotation then please confirm all details using a Luxaflex® order form (attached), and quoting the 'Estimate Ref' for any discount agreed to be applied.

Best Regards
Callum Bradwell
Technical Support Advisor