

Date Mar 15, 2024
Order No. J1868Q1
Project Ref. P17596

www.grantsblinds.com

| sales@grantsblinds.com | 0800 652 2190

Grants Blinds, Leigh House, Warren Business Park, Single Street, Westerham, TN16 3AB

Client Name

Karim Makarem
21 Dewhurst Road
LONDON
W14 0ET

Phone 07770 916956
Mobile
Email 10sterlingstreet@gmail.com

Project Location

10 Sterling Street
London
SW7 1H

Phone
Mobile
Email

Description

To measure supply and install the following window treatment products and supply only the Blindspace® concealment products to suit the following glazing areas.

LGF Window WLG02

1 No. Endurashade R13-85 Zip Motorised Roller Blind with Side Guide Channels made using Stornaway Blackout material in Ice White

1 No. Blindspace® Concealment 3 sided frame

1 No. SG6970 Silent Gliss Wave Heading Recessed Mounted Hand Pulled Track to suit Reese Trackholder in White

1 No. Reese Track Only RT1F

1 No. Wave Headed Sheer Curtain. Made using Silent Gliss Colorama 1 in White or Polyflax in White

UGF TV Room WG05

1 No. SG6970 Silent Gliss Wave Heading Recessed Mounted Hand Pulled Track to suit Reese Trackholder in White

1 No. Reese Track Only RT1F

1 No. Wave Headed Sheer Curtain. Made using Silent Gliss Colorama 1 in White or Polyflax in White

UGF Reception Room WG02

1 No. SG6970 Silent Gliss Wave Heading Recessed Mounted Hand Pulled Track to suit Reese Trackholder in White

1 No. Reese Track Only RT1F

1 No. Wave Headed Sheer Curtain. Made using Silent Gliss Colorama 1 in White or Polyflax in White

UGF Office WG06

1 No. Endurashade R10M Freehanging Manual Chain Operated Roller Blind made using Glenheim 10% material in Charcoal Grey

1 No. Blindspace® Concealment Headbox

FF Master Bedroom WF01/2

2 No. Endurashade R13-85L Zip Motorised Roller Blind with Side Guide Channels made using Stornaway Blackout material in Ice White

2 No. Blindspace® Concealment 3 sided frame

2 No. SG6970 Silent Gliss Wave Heading Recessed Mounted Hand Pulled Track to suit Reese Trackholder in White

2 No. Reese Track Only RT1F

2 No. Wave Headed Sheer Curtain. Made using Silent Gliss Colorama 1 in White or Polyflax in White

FF Master Ensuite WF03

1 No. Endurashade R13-85L Zip Motorised Roller Blind with Side Guide Channels made using Stornaway Blackout material in Ice White

1 No. Blindspace® Concealment 3 sided frame

1 No. Endurashade R10M Freehanging Motorised Roller Blind made using Glenheim 10% material in White

1 No. Blindspace® Concealment Headbox

FF Nanny's Room WF04

1 No. Endurashade R10M Freehanging Manual Chain Operated Roller Blind made using Hatfield Blackout material in White

1 No. Blindspace® Concealment Headbox

FF Bedroom 4 Ensuite WF05 * 15/03/2024 Removed *****

1 No. Endurashade R10M Freehanging Manual Chain Operated Roller Blind made using Glenheim 10% material in White

1 No. Blindspace® Concealment Headbox

The total for above £616.01 + VAT has been deducted from the Balance Payment.

SF Bedroom 3 WS01/2

2 No. Endurashade R13-85L Zip Motorised Roller Blind with Side Guide Channels made using Stornaway Blackout in Ice White

2 No. Blindspace® Concealment 3 sided frame

2 No. SG6970 Silent Gliss Wave Heading Recessed Mounted Hand Pulled Track to suit Reese Trackholder in White

2 No. Reese Track Only RT1F

2 No. Wave Headed Sheer Curtain. Made using Silent Gliss Colorama 1 in White or Polyflax in White

SF Bedroom 4 WS04

1 No. Endurashade R13-85L Zip Motorised Roller Blind with Side Guide Channels made using Stornaway Blackout material in Ice White

1 No. Blindspace® Concealment 3 sided frame

1 No. SG6970 Silent Gliss Wave Heading Recessed Mounted Hand Pulled Track to suit Reese Trackholder in White

1 No. Reese Track Only RT1F

1 No. Wave Headed Sheer Curtain. Made using Silent Gliss Colorama 1 in White or Polyflax in White

SF Laundry Room WS05/6

2 No. Endurashade R10M Freehanging Manual Chain Operated Roller Blind made using Glenheim 10% material in White

2 No. Blindspace® Concealment Headbox

Powder-coating

Powder-coating of Blindspace concealment £1,159.76 exc VAT

12 March 2024 updates

Split Blindspace order to expedite Tracktrim to site £206.92 ex VAT

Tahoma App Control box and set up £500.00 ex VAT

Total for above updates is £706.92 + £141.38 VAT = £848.30 inc VAT

The amount has been added to the Balance Payment

Pricing

Assumes installation within 6 months, early order is recommended to enable Grants to assist with project management. Installation period to be agreed at order stage and pricing may be subject to increase if project is delayed.

Payment terms

£ 18,730.13 Deposit with order - received with thanks

£ 28,310.95 remaining payment at least 2 weeks prior to installation.

If survey is completed, the products are ordered and installation is delayed by the client the final payment is required to be paid.

Our bank details for BACS payments are:

Leigh House Solutions

Sort code: 55-81-26

Account no: 88174085

Old Bank Winchester Natwest

IBAN - GB73NWBK55812688174085

Bic/SWIFT - NWBKGB2L

For card payment please contact your Sales Designer who will send you the invoice/link to pay online.

Additional Charges

Please note that that we cannot survey until all structures that affect blind measurements are in place (e.g. plasterboard & plaster, joists, window sills, skirting boards, tiling, architrave etc.).

When the blinds are installed, all plasterboard work, floor work and decorating must be complete unless otherwise agreed in writing. In order to prevent damage to the blinds, the environment must be entirely dust free and watertight. The customer is responsible for clearing the room in which survey or installation is to take place and to allow reasonable access for work.

If any of the above is not adhered to additional charges may apply.

If any changes are made by the client after the survey, or any agreed building requirements are not put in place by the client prior to installation resulting in a problem with the products, any extra work required from this will be chargeable to the client.

Access

Access equipment for heights over 3600mm off floor level or specialist requirement is not included in the quote and will be required to be provided by the main contractor.

Power Supply and Wiring

240V fused spur to be provided by the client/main contractor prior to the installation. Price includes for concealed low voltage wiring during construction of the building provided the products are ordered in sufficient time.

Controls and AV Integration

Unless stated our proposal does not allow for any products to enable blinds to be controlled by a 3rd party AV control system. Pricing for this will be provided once the specified requirements are confirmed by the AV company responsible for the integration. Pricing allows for the commissioning of blinds.

Blindspace Installations

It is recommended that the blinds and the Blindspace products are ordered together to ensure that the end result can be project managed and guaranteed by Grants Blinds and not subject to change of specification that may affect the dimensions required.

Products are on a supply only basis, following an initial guidance and/or survey by Grants Blinds. Unless otherwise agreed the contractor will do the installation including the covers and not Grants Blinds. Once installed the areas around the Blindspace boxes will need to be finished off by the contractor after the install and commissioning of blinds.

Where Blindspace is ordered separately no project management or site attendance is available.

Delivery timelines

Delivery for Blindspace boxes is up to 4 weeks. Design for inclusion of Blindspace remains the responsibility of the client or the client's representatives. Grants do offer a Blindspace installation service charged at a day rate of £850 ex VAT or can provide a quotation on a job-by-job basis.

Delivery for Blinds is 8-10 weeks from final survey and specification being completed. Installation time 2-3 weeks.

Main Contractors Discount

Has not been included, will need to add to pricing if required.

CIS scheme

Blinds & curtains are not part of the CIS scheme

