

Date Dec 21, 2023
Order No. J3030
Project Ref. P18642

www.grantsblinds.com | sales@grantsblinds.com | 0800 652 2190

Grants Blinds, Leigh House, Warren Business Park, Single Street, Westerham, TN16 3AB

Client Name

David Roberts
A G Builders Ltd
Drovers Yard
Sharcott
PEWSEY, SN9 5PA

Phone 01672 563951
Mobile
Email david.roberts@agbuilders.uk.com

Project Location

Standen Farm Chute Standen
ANDOVER
SP11 9EE

Phone
Mobile
Email

Salesperson

Laurence Walkinton

Terms:

50/40/10

Deposit Amount:	Interim Amount:	Balance Amount:	Grand Total:	Itemised ex VAT:
£ 67,644.18	£ 54,115.34	£13,528.84	£ 135,288.36	£117,700.83

Description	Deposit Amount
<i>To measure supply and install the following blinds and Blindspace® concealment products to suit your gable windows</i>	
Principle Bedroom Main Gable	
4 No. Endurashade D20 Shaped Duette Honeycell LV Motorised Blind with Tension Wires made using Cranbourne Blackout	£ 7,147.20
Blindspace® Custom Pelmet to horizontal bars. Powder-coated to RAL match window frame	£ 1,747.03
Blindspace® Custom Pelmet to slopes. Powder-coated to RAL match window frame	£ 791.72
Principle Bedroom Side Gable	
1 No. Endurashade D20 Shaped Duette Honeycell LV Motorised Blind with Tension Wires & 1 No. Endurashade D10 Duette Honeycell LV Motorised Blind Top-Down Free Hanging made using Cranbourne Blackout	£ 2,232.42
Blindspace® Custom Pelmet to horizontal bars. Powder-coated to RAL match window frame	£ 475.66
Blindspace® Custom Pelmet to slopes. Powder-coated to RAL match window frame	£ 261.27

Deposit Amount:	Interim Amount:	Balance Amount:	Grand Total:	Itemised ex VAT:
£ 67,644.18	£ 54,115.34	£ 13,528.84	£ 135,288.36	£ 117,700.83

Description	Deposit Amount
-------------	----------------

Principle Bathroom Gable	
1 No. Endurashade D20 Shaped Duette Honeycell LV Motorised Blind with Tension Wires made using Cranbourne Blackout	£ 1,201.70
Blindspace® Custom Pelnets to horizontal bars. Powder-coated to RAL match window frame	£ 154.39
Blindspace® Custom Pelnets to slopes. Powder-coated to RAL match window frame	£ 272.35
Bedroom 2 Main Gable	
5 No. Endurashade D20 Shaped Duette Honeycell LV Motorised Blind with Tension Wires & 1 No. Endurashade D10 Duette Honeycell LV Motorised Blind Top-Down Free Hanging made using Cranbourne Blackout	£ 7,395.54
Blindspace® Custom Pelnets to horizontal bars. Powder-coated to RAL match window frame	£ 2,110.77
Blindspace® Custom Pelnets to slopes. Powder-coated to RAL match window frame	£ 870.90
Bedroom 2 Side Gable	
1 No. Endurashade D20 Shaped Duette Honeycell LV Motorised Blind with Tension Wires & 1 No. Endurashade D10 Duette Honeycell LV Motorised Blind Top-Down Free Hanging made using Cranbourne Blackout	£ 2,232.27
Blindspace® Custom Pelnets to horizontal bars. Powder-coated to RAL match window frame	£ 469.92
Blindspace® Custom Pelnets to slopes. Powder-coated to RAL match window frame	£ 261.27
Bedroom 3 Main Gable	
4 No. Endurashade D20 Shaped Duette Honeycell LV Motorised Blind with Tension Wires made using Cranbourne Blackout	£ 7,043.05
Blindspace® Custom Pelnets to horizontal bars. Powder-coated to RAL match window frame	£ 1,619.96
Blindspace® Custom Pelnets to slopes. Powder-coated to RAL match window frame	£ 870.90

Deposit Amount:	Interim Amount:	Balance Amount:	Grand Total:	Itemised ex VAT:
£ 67,644.18	£ 54,115.34	£ 13,528.84	£ 135,288.36	£ 117,700.83

Description	Deposit Amount
-------------	----------------

Bedroom 3 Side Gable 1	
1 No. Endurashade D20 Shaped Duette Honeycell LV Motorised Blind with Tension Wires & 1 No. Endurashade D10 Duette Honeycell LV Motorised Blind Top-Down Free Hanging made using Cranbourne Blackout	£ 1,434.52
Blindspace® Custom Pelnets to horizontal bars. Powder-coated to RAL match window frame	£ 305.00
Blindspace® Custom Pelnets to slopes. Powder-coated to RAL match window frame	£ 205.85
Bedroom 3 Side Gable 2	
1 No. Endurashade D20 Shaped Duette Honeycell LV Motorised Blind with Tension Wires & 1 No. Endurashade D10 Duette Honeycell LV Motorised Blind Top-Down Free Hanging made using Cranbourne Blackout	£ 1,434.52
Blindspace® Custom Pelnets to horizontal bars. Powder-coated to RAL match window frame	£ 305.00
Blindspace® Custom Pelnets to slopes. Powder-coated to RAL match window frame	£ 205.85
Family Bathroom Gable	
1 No. Endurashade D20 Shaped Duette Honeycell LV Motorised Blind with Tension Wires made using Cranbourne Blackout	£ 1,146.98
Blindspace® Custom Pelnets to horizontal bars. Powder-coated to RAL match window frame	£ 133.81
Blindspace® Custom Pelnets to slopes. Powder-coated to RAL match window frame	£ 232.76
Study	
1 No. Endurashade D20 Shaped Duette Honeycell LV Motorised Blind with Tension Wires & 1 No. Endurashade D10 Duette Honeycell LV Motorised Blind Top-Down Free Hanging made using Cranbourne Blackout	£ 2,391.62
Blindspace® Custom Pelnets to horizontal bars. Powder-coated to RAL match window frame	£ 451.26
Blindspace® Custom Pelnets to slopes. Powder-coated to RAL match window frame	£313.52

Deposit Amount:	Interim Amount:	Balance Amount:	Grand Total:	Itemised ex VAT:
£ 67,644.18	£ 54,115.34	£ 13,528.84	£ 135,288.36	£ 117,700.83

Description	Deposit Amount
-------------	----------------

Outbuilding Bedroom Gable	
1 No. Endurashade D20 Shaped Duette Honeycell LV Motorised Blind with Tension Wires & 1 No. Endurashade D10 Duette Honeycell LV Motorised Blind Top-Down Free Hanging made using Cranbourne Blackout	£ 1,584.44
Blindspace® Custom Pelmet to horizontal bars. Powder-coated to RAL match window frame	£ 360.81
Blindspace® Custom Pelmet to slopes. Powder-coated to RAL match window frame	£ 221.68
Outbuilding Living Room Gable	
4 No. Endurashade D20 Shaped Duette Honeycell LV Motorised Blind with Tension Wires & 1 No. Endurashade D10 Duette Honeycell LV Motorised Blind Top-Down Free Hanging made using Cranbourne Privacy/Sunscreen	£ 5,724.55
Blindspace® Custom Pelmet to horizontal bars. Powder-coated to RAL match window frame	£ 1,479.93
Blindspace® Custom Pelmet to slopes. Powder-coated to RAL match window frame	£ 760.07
Platinum Service	
Annual Maintenance for the first 5 Years*	£ 3,000.00
 <i>*agreement to be in the name of Mr & Mrs J Parris</i>	
 <i>Pricing</i> Assumes installation within 6 months, early order is recommended to enable Grants to assist with project management. Installation period to be agreed at order stage and pricing may be subject to increase if the project is delayed.	
 <i>Payment terms</i> 50/40/10 - 50% deposit with order, 40% interim payment at least 2 weeks prior to installation and 10% balance payment 7 days following final ins. If survey is completed, the products are ordered and installation is delayed by the client, the interim payment is required to be paid.	
 <i>Our bank details for BACS payments are:</i>	
 <i>Leigh House Solutions</i> Sort code: 55-81-26 Account No: 88174085 Old Bank Winchester NatWest IBAN - GB73NWBK55812688174085 Bic/SWIFT - NWBKGB2L	

Deposit Amount:	Interim Amount:	Balance Amount:	Grand Total:	Itemised ex VAT:
£ 67,644.18	£ 54,115.34	£ 13,528.84	£ 135,288.36	£ 117,700.83

Description	Deposit Amount
-------------	----------------

For card payment please contact your Sales Designer who will send you the invoice/link to pay online.

Additional Charges

If any changes are made by the client after the survey, or any agreed building requirements are not put in place by the client prior to installation resulting in a problem with the products, any extra work required from this will be chargeable to the client.

Access

Access equipment for installations over 3600mm off floor level or specialist equipment is not included in the quote and will need to be provided by the main contractor.

Power Supply and Wiring

240V fused spur to be provided by the client/main contractor prior to installation. Price includes for concealed low voltage wiring during construction of the building provided the products are ordered in sufficient time.

Controls and AV Integration

Unless stated, our proposal does not allow for any products to enable blinds to be controlled by a 3rd party AV control system. Pricing for this will be provided once the specified requirements are confirmed by the AV company responsible for the integration. Pricing allows for the commissioning of blinds.

Blindspace Installations

It is recommended that the blinds and Blindspace products are ordered together to ensure that the end result can be project managed and guaranteed by Grants Blinds and not subject to change of specification that may affect the dimensions required.

Where Blindspace is ordered separately no project management or site attendance is available.

Delivery timelines

Delivery for Blindspace boxes is 4-6 weeks from the signed off schedule by the clients' project manager. Design for inclusion of Blindspace remains the responsibility of the client or the clients' representatives.

Delivery for blinds is 8-10 weeks from final survey and specification being completed. Installation time 2-3 weeks.

Main Contractors Discount

Has not been included but will need to add to pricing if required.

CIS scheme

Blinds & curtains are not part of the CIS scheme.

Deposit Amount:	Interim Amount:	Balance Amount:	Grand Total:	Itemised ex VAT:
£ 67,644.18	£ 54,115.34	£ 13,528.84	£ 135,288.36	£ 117,700.83

Description	Deposit Amount
-------------	----------------

Please contact me if I can be of further assistance.

Subtotal	£ 58,850.42
VAT	£ 8,793.76
Total	£ 67,644.18

Payment Methods:

Our bank details for BACS payment are:

Sort code: 55-81-26 Account no: 88174085

For card payment please contact your Sales Designer who will send you the invoice/link to pay online.

All business is accepted according to our Terms and Conditions as enclosed.

All goods remain the property of Leigh House Solutions Ltd until paid for in full. Reg No: 06774291 VAT No: 12404766