



ORDER CONFIRMATION

Date May 01, 2024
Order No. J3082
Project Ref. RAPH1002

www.grantsblinds.com | sales@grantsblinds.com | 0800 652 2190

Grants Blinds, Leigh House, Warren Business Park, Single Street, Westerham, TN16 3AB

Client Name

Mr Paul Haugh
Raphael Contracting Ltd
Raphael House
123 Roebuck Road
CHESSINGTON, KT9 1EU

Project Location

The National Gallery Trafalgar Square
Westminster LONDON
WC2N 5DN

Phone

Mobile 07970 045912

Email PaulH@raphaelltd.co.uk

Phone

Mobile

Email

Description

To measure supply and install the following blinds, curtains and track and Blindspace® concealment products to suit the following areas.

Event Space Curtain Track & Recess Profile

1 No. SG6970 Silent Gliss Wave Heading Recessed Mounted Hand Pulled Track to suit

Reese Trackholder material in White

Recess Profile (SG10862) White

Event Space Drapery

1 No. Silent Gliss Wave Heading Curtain made using Colorama 1-402

Total for above

£11,190.50 + £2,238.10 VAT = £13,428.60 inc VAT

Less 10% MCD

£1,119.05 + £223.81 VAT = £1,342.86 inc VAT

Total including MCD

£10,071.45 + £2,014.29 VAT = £12,085.74 inc VAT

01 STORE ROOM SW-BL-01

1 No. SG4930 Chain Roller Blind by Silent Gliss in Nox 2 Fabric: White hardware, Chrome chain, Pocket Hembar, Reverse Rolled

Description

02 EVENT SPACE SW-BL-02

1 No. SG4930 Chain Roller Blind by Silent Gliss in Nox 2 Fabric: White hardware, Chrome chain, Pocket Hembar, Reverse Rolled

03 EVENT SPACE SW-BL-03

1 No. SG4930 Chain Roller Blind by Silent Gliss in Nox 2 Fabric: White hardware, Chrome chain, Pocket Hembar, Reverse Rolled

04 EVENT SPACE SW-BL-04

1 No. SG4930 Chain Roller Blind by Silent Gliss in Nox 2 Fabric: White hardware, Chrome chain, Pocket Hembar, Reverse Rolled

05 EVENT SPACE SW-BL-05

1 No. SG4930 Chain Roller Blind by Silent Gliss in Nox 2 Fabric: White hardware, Chrome chain, Pocket Hembar, Reverse Rolled

06 SERVERY/PANTRY SW-BL-06

1 No. SG4930 Chain Roller Blind by Silent Gliss in Nox 2 Fabric: White hardware, Chrome chain, Pocket Hembar, Reverse Rolled

07 LIFT LOBBY - SW-BL-07 Main Floor Painting Blind

1 No. Endurashade R10 Concealed Motorised Roller Blind - Serge 600 BO Lunar 002002 White

Plus extra over for installation of

Blindspace® concealment

Total for above

£26,838.76 + £5,367.75 VAT = £32,206.51 inc VAT

Less 10% MCD

£2,683.88 + £536.77 VAT = £3,220.65 inc VAT

Total including MCD

£24,154.88 + £4,830.98 VAT = £28,985.86 inc VAT

Grand Total

**£12,085.74 inc VAT original order +
£28,985.86 inc VAT additional items =**

£41,071.60 inc VAT

Description

Pricing

Assumes installation within 6 months, early order is recommended to enable Grants to assist with project management. Installation period to be agreed at order stage and pricing may be subject to increase if the project is delayed.

Payment terms

*£6,042.87 deposit with order – received with thanks
£14,492.93 interim payment on dispatch of Blindspace and
£20,535.80 remaining payment at least 2 weeks prior to installation.*

If survey is completed, the products are ordered and installation is delayed by the client, the final payment is required to be paid.

Our bank details for BACS payments are:

Leigh House Solutions

*Sort code: 55-81-26
Account No: 88174085
Old Bank Winchester NatWest
IBAN - GB73NWBK55812688174085
Bic/SWIFT - NWBKGB2L*

For card payment please contact your Sales Designer who will send you the invoice/link to pay online.

Additional Charges

If any changes are made by the client after the survey, or any agreed building requirements are not put in place by the client prior to installation resulting in a problem with the products, any extra work required from this will be chargeable to the client.

Access

Access equipment for installations over 3600mm off floor level or specialist equipment is not included in the quote and will need to be provided by the main contractor.

Blindspace Installation

The Blindspace Reese / TrackTrim products are supplied for installation by other, following an initial guidance and/or survey by Grants Blinds.

Delivery timelines

Delivery for Blindspace is 4-6 weeks from signed off schedule by the clients' project manager. Design for inclusion of Blindspace remains the responsibility of the client or the clients' representatives. Grants do offer a Blindspace installation service charged at a day rate of £850 ex vat or can provide a quotation on a job-by-job basis.

Delivery for blinds / curtains is 8-10 weeks from final survey and specification being completed. Installation time 2-3 weeks

CIS scheme

Blinds & curtains are not part of the CIS scheme.

Description

Contract Total Value	£ 41,071.60
Deposit PAID	£ 6,042.87
Interim Payment	£ 14,492.93
Balance prior to install	£ 20,535.80
Method	BACS/Cheque/Card
Delivery Timescale	TBC

Sales Designer **Paul Schafer**
Enquiry Source **Existing**
Conservatory Builder

Orders will not be sent to Production until the Deposit has been paid and signed Order Confirmation has been received.

- 1) I confirm this order and agree to the Conditions of Sale enclosed
- 2) The room will be made ready for survey and installation
- 3) Grants may take photographs for use in promotional material
- 4) ~~Pinoleum blinds will be supplied with natural braid and chrome chain (where applicable) unless the customer requests otherwise.~~

.....
Client's Signature

.....
Date