

Date Oct 04, 2024
Order No. J3549
Project Ref. P20989

www.grantsblinds.com | sales@grantsblinds.com | 0800 652 2190

Grants Blinds, Leigh House, Warren Business Park, Single Street, Westerham, Sevenoaks, TN16 3AB

Client Name	Project Location
MICA REDD Ltd 4 Kirk Hill East Bridgford Nottingham NG13 8PE	Chanti Clark People Architecture LLP 4 Kirk Hill East Bridgford Nottingham NG13 8PE
Phone	Phone
Mobile	Mobile 07414 631904
Email	Email

Salesperson Paul Schafer	Terms: 50/50
------------------------------------	------------------------

Deposit Amount: £ 53,579.74	Balance Amount: £ 53,579.74	Grand Total: £ 107,159.48	Itemised ex VAT:
---------------------------------------	---------------------------------------	-------------------------------------	-------------------------

Description	Deposit Amount
<i>To measure supply and install the following window treatment products to suit the following glazing areas.</i>	
0.02.1 Cloakroom	
1 No. SG2120 Chain Control Roman Blind in Price Group 2 Fabric	£468.18
0.06.1a Gym	
1 No. SG4960 Motorised (Battery) Roller Blind in Price Group 2 Fabric	£639.91
0.06.1b Gym	
1 No. SG4960 Motorised (Battery) Roller Blind in Price Group 2 Fabric	£639.91
0.06.2a Gym	
1 No. SG4960 Motorised (Battery) Roller Blind in Price Group 2 Fabric	£654.87
0.06.2b Gym	
1 No. SG4960 Motorised (Battery) Roller Blind in Price Group 2 Fabric	£654.87
0.06.2c Gym	
1 No. SG4960 Motorised (Battery) Roller Blind in Price Group 2 Fabric	£681.34

Deposit Amount:
£ 53,579.74

Balance Amount:
£ 53,579.74

Grand Total:
£ 107,159.48

Itemised ex VAT:

Description	Deposit Amount
0.06.3 Snug Reading Nook	
1 No. SG2350 Motorised Roman Blind in Price Group 2 Fabric	£879.59
0.07.1 Playroom	
1 No. SG4960 Motorised (Battery) Roller Blind in Price Group 2 Fabric	£643.37
0.08.1 Bootroom	
1 No. SG4910 Chain Control Roller Blind in Price Group 2 Fabric	£214.07
0.10.1a Kitchen	
1 No. SG4960 Motorised Roller Blind in Price Group 2 Fabric	£639.92
0.10.1b Kitchen	
1 No. SG4960 Motorised Roller Blind in Price Group 2 Fabric	£731.98
0.10.1c Kitchen	
1 No. SG4960 Motorised Roller Blind in Price Group 2 Fabric	£731.98
0.10.1d Kitchen	
1 No. SG4960 Motorised Roller Blind in Price Group 2 Fabric	£731.98
0.11.1a Family Dining	
1 No. SG4960 Motorised Roller Blind in Price Group 2 Fabric	£849.38
0.11.1b Family Dining	
1 No. SG4960 Motorised Roller Blind in Price Group 2 Fabric	£849.38
0.11.1c Family Dining	
1 No. SG4960 Motorised Roller Blind in Price Group 2 Fabric	£849.38
0.12.1 Washing Room	
1 No. SG4910 Chain Control Roller Blind in Price Group 2 Fabric	£231.32
0.13.1a Art Room	
1 No. SG5600 Motorised Wave Curtain & Track in Price Group 2 Fabric	£2,444.52
0.14.1 Living Room	
1 No. SG6970 Hand Drawn Curtain & Track (Curved) in Price Group 2 Fabric	£1,787.18
0.15.1a Bar	
1 No. SG7620 Hand Drawn Curtain & Pole in Price Group 2 Fabric	£678.45

Deposit Amount:
£ 53,579.74

Balance Amount:
£ 53,579.74

Grand Total:
£ 107,159.48

Itemised ex VAT:

Description	Deposit Amount
0.16.1 Study	
1 No. SG5600 Motorised Wave Curtain & Track (Curved) in Price Group 2 Fabric	£2,060.42
1.02.1 Hallway	
1 No. SG2120 Chain Control Roman Blind in Price Group 2 Fabric	£412.56
1.02.2 Hallway	
1 No. SG2120 Chain Control Roman Blind in Price Group 2 Fabric	£341.87
1.02.3 Hallway	
1 No. SG2120 Chain Control Roman Blind in Price Group 2 Fabric	£374.32
1.04.1a Guest Bed 1	
1 No. Grants Endurashade Motorised (Wired) Blackout Duette Blind with (Blindspace) Pelmet and Side Channels	£864.14
Blindspace® concealment	£245.34
1.04.1b Guest Bed 1	
1 No. SG2350 Motorised Roman Blind in Price Group 2 Fabric	£921.31
1.06.1a Guest Bed 2	
1 No. Grants Endurashade Motorised (Wired) Blackout Duette Blind with (Blindspace) Pelmet and Side Channels	£472.20
Blindspace® concealment	£245.34
1.06.1b Guest Bed 2	
1 No. SG2350 Motorised Roman Blind in Price Group 2 Fabric	£352.31
1.08.1a Sleepover Room	
1 No. SG4770 Motorised Zip Roller Blind in Price Group 2 Fabric	£873.80
1.08.2a Sleepover Room	
1 No. SG4770 Motorised Zip Roller Blind in Price Group 2 Fabric	£944.72
1.09.1b Master Ensuite	
1 No. SG2350 Motorised Roman Blind in Price Group 2 Fabric	£921.31
1.10.1 Master Dressing 1	
1 No. SG2350 Chain Control Roman Blind in Price Group 2 Fabric	£412.56

Deposit Amount:
£ 53,579.74

Balance Amount:
£ 53,579.74

Grand Total:
£ 107,159.48

Itemised ex VAT:

Description	Deposit Amount
1.11.1a Master Bedroom	
1 No. Grants Endurashade Motorised (Wired) Blackout Duette Blind with (Blindspace) Pelmet and Side Channels	£987.57
Blindspace® concealment	£320.19
1.11.1b Master Bedroom	
1 No. Grants Endurashade Motorised (Wired) Blackout Duette Blind with (Blindspace) Pelmet and Side Channels	£987.57
Blindspace® concealment	£320.19
1.11.1c Master Bedroom	
1 No. Grants Endurashade Motorised (Wired) Blackout Duette Blind with (Blindspace) Pelmet and Side Channels	£987.57
Blindspace® concealment	£320.19
1.11.1d Master Bedroom	
1 No. SG5600 Motorised Wave Curtain & Track (Curved) in Price Group 2 Fabric	£2,620.07
1.12.1a Master Dressing 2	
1 No. SG2350 Motorised Roman Blind in Price Group 2 Fabric	£921.31
1.12.1b Master Dressing 2	
1 No. SG2350 Motorised Roman Blind in Price Group 2 Fabric	£921.31
1.13.1a Milas's Bedroom	
1 No. Grants Endurashade Motorised (Wired) Blackout Duette Blind with (Blindspace) Pelmet and Side Channels	£867.86
Blindspace® concealment	£286.28
1.13.1b Milas's Bedroom	
1 No. SG5600 Motorised Curtain & Track in Price Group 2 Fabric	£1,325.22
1.13.2a Milas's Bedroom	
1 No. Grants Endurashade Motorised (Wired) Blackout Duette Blind with (Blindspace) Pelmet and Side Channels	£1,380.12
Blindspace® concealment	£291.78
1.13.2b Milas's Bedroom	
1 No. SG5600 Motorised Curtain & Track in Price Group 2 Fabric	£1,605.04

Deposit Amount:
£ 53,579.74

Balance Amount:
£ 53,579.74

Grand Total:
£ 107,159.48

Itemised ex VAT:

Description	Deposit Amount
1.15.1a Luca's Bedroom	
1 No. Grants Endurashade Motorised (Wired) Blackout Duette Blind with (Blindspace) Pelmet and Side Channels	£706.54
Blindspace® concealment	£222.68
1.15.1b Luca's Bedroom	
1 No. Grants Endurashade Motorised (Wired) Blackout Duette Blind with (Blindspace) Pelmet and Side Channels	£992.31
Blindspace® concealment	£292.48
1.15.1c Luca's Bedroom	
1 No. Grants Endurashade Motorised (Wired) Blackout Duette Blind with (Blindspace) Pelmet and Side Channels	£706.54
Blindspace® concealment	£222.68
1.15.1d Luca's Bedroom	
1 No. SG5600 Motorised Wave Curtain & Track (Curved) in Price Group 2 Fabric	£1,920.50
Total for above is £107,159.48 of which VAT @ 20% = £17,859.92	
<i>Extras / Options (exc VAT)</i>	
<i>Single channel remote control handset / wall switch £281.00</i>	
<i>Five channel remote control handset / wall switch £281.00</i>	
<i>Ten channel remote control handset / wall switch £343.00</i>	
<i>RAL set-up charge for hardware £285.00</i>	
<i>Integration hardware for AV system TBC</i>	
<i>Chosen options will be added to the balance payment.</i>	
 <i>Pricing</i>	
<i>Assumes installation within 12 months, early order is recommended to enable Grants to assist with project management. Installation period to be agreed at order stage and pricing may be subject to increase if the project is delayed.</i>	
 <i>Payment terms</i>	
<i>50/50: 50% deposit with order, remaining 50% payment at least 2 weeks prior to installation. If survey is completed, the products are ordered and installation is delayed by the client, the final payment is required to be paid.</i>	
 <i>Our bank details for BACS payments are:</i>	
<i>Account name: Leigh House Solutions</i>	
<i>Sort code: 55-81-26</i>	
<i>Account No: 88174085</i>	
<i>Old Bank Winchester NatWest</i>	
<i>IBAN - GB73NWBK55812688174085</i>	
<i>Bic/SWIFT - NWBKGB2L</i>	
 <i>For card payment please contact your Sales Designer who will send you the invoice/link to pay online.</i>	

Deposit Amount:
£ 53,579.74

Balance Amount:
£ 53,579.74

Grand Total:
£ 107,159.48

Itemised ex VAT:

Description	Deposit Amount
<p>Additional Charges <i>Please note that that we cannot survey until all structures that affect measurements are in place (e.g. plasterboard & plaster, joists, window sills, skirting boards, tiling, architrave etc.).</i></p> <p><i>When the products are installed, all plasterboard work, floor work and decorating must be complete unless otherwise agreed in writing. In order to prevent damage to the products, the environment must be entirely dust free and watertight. The customer is responsible for clearing the room in which survey or installation is to take place and to allow reasonable access for work.</i></p> <p><i>If any of the above is not adhered to additional charges may apply.</i></p> <p><i>If any changes are made by the client after the survey, or any agreed building requirements are not put in place by the client prior to installation resulting in a problem with the products, any extra work required from this will be chargeable to the client.</i></p>	
<p>Access <i>Access equipment for installations over 3600mm off floor level or specialist equipment is not included in the quote and will need to be provided by the main contractor.</i></p>	
<p>Power Supply and Wiring <i>240V fused spur to be provided by the client/main contractor prior to installation. Price includes for concealed low voltage wiring during construction of the building provided the products are ordered in sufficient time.</i></p>	
<p>Controls and AV Integration <i>Unless stated, our proposal does not allow for any products to enable products to be controlled by a 3rd party AV control</i></p>	
<p>Blindspace Installations <i>It is recommended that all the products including Blindspace are ordered together to ensure that the end result can be project managed and guaranteed by Grants Blinds and not subject to change of specification that may affect the dimensions required.</i></p> <p><i>Where Blindspace is ordered separately no project management or site attendance is available.</i></p>	
<p>Delivery timelines <i>8-10 weeks from final survey and specification being completed. Installation time 2-3 weeks.</i></p>	
<p>Main Contractors Discount <i>Has not been included but will need to add to pricing if required.</i></p>	
<p>CIS scheme <i>Blinds & curtains are not part of the CIS scheme.</i></p>	

Please contact me if I can be of further assistance.

Subtotal	£44,649.78
VAT	£8,929.96
Total	£53,579.74

Payment Methods:

Our bank details for BACS payment are:

Sort code: 55-81-26 Account no: 88174085

For card payment please contact your Sales Designer who will send you the invoice/link to pay online.

All business is accepted according to our Terms and Conditions as enclosed.

All goods remain the property of Leigh House Solutions Ltd until paid for in full. Reg No: 06774291 VAT No: 112 4047 66