

Date Dec 16, 2024
Order No. J3816
Project Ref. P21203

www.grantsblinds.com | sales@grantsblinds.com | 0800 652 2190

Grants Blinds, Leigh House, Warren Business Park, Single Street, Westerham, Sevenoaks, TN16 3AB

Client Name

Nick Quin
R W Armstrong
Armstrong House, Aldermaston Road
Sherborne St. John
BASINGSTOKE RG24 9JZ

Phone

Mobile 07551 129244

Email nickquin@rwarmstrong.co.uk

Project Location

Hydon Wood House
Feathercombe Lane
Hambledon
GOLDALMING GU8 4DP

Phone

Mobile

Email

Salesperson

Paul Schafer

Terms:

50/50

Deposit Amount:

£ 24,569.98

Balance Amount:

£ 24,569.97

Grand Total:

£ 49,139.95

Itemised ex VAT:

Description	Deposit Amount
<i>To measure supply and install the following window treatment products to suit the following glazing areas.</i>	
SD0.1.1	
1 No. Endurashade R10I Freehanging Motorised Roller Blinds made using Glenheim 5%	£ 1,059.44
Blindspace® concealment	£ 546.29
SD0.1.2	
1 No. Endurashade R10I Freehanging Motorised Roller Blinds made using Glenheim 5%	£ 1,059.44
Blindspace® concealment	£ 546.29
W0.1.1	
1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Glenheim 5%	£ 465.45
Blindspace® concealment	£ 130.80
W0.10.1	
1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Glenheim 5%	£ 487.93
Blindspace® concealment	£ 87.97

Deposit Amount:
£ 24,569.98

Balance Amount:
£ 24,569.97

Grand Total:
£ 49,139.95

Itemised ex VAT:

Description	Deposit Amount
-------------	----------------

W0.2.1

1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Glenheim 5%	£ 554.79
1 No. Endurashade R13-85 Zipped Motorised Roller Blind With Side Guide Channels made using Stornaway B/O	£ 824.57
Blindspace® concealment	£ 484.66

W0.3.1

1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Glenheim 5%	£ 518.20
1 No. Endurashade R13-85 Zipped Motorised Roller Blind With Side Guide Channels made using Stornaway B/O	£ 812.43
Blindspace® concealment	£ 256.87

W0.4.1

1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Glenheim 5%	£ 723.16
1 No. Endurashade R13-110I Zip Motorised Roller Blind With Side Guide Channels made using Stornaway B/O	£ 1,418.29
Blindspace® concealment	£ 753.07

W0.5.1

1 No. Endurashade R10I Freehanging Motorised Roller Blinds made using Glenheim 5%	£ 1,059.44
Blindspace® concealment	£ 546.29

W0.6.1

1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Glenheim 5%	£ 662.69
Blindspace® concealment	£ 310.83

W0.7.1

1 No. Endurashade R10I Freehanging Motorised Roller Blinds made using Glenheim 5%	£ 1,079.31
1 No. Endurashade R13-110I Zip Motorised Roller Blind With Side Guide Channels made using Stornaway B/O	£ 1,418.29
Blindspace® concealment	£ 753.07

W0.8.1

1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Glenheim 5%	£ 518.20
---	----------

Deposit Amount:
£ 24,569.98

Balance Amount:
£ 24,569.97

Grand Total:
£ 49,139.95

Itemised ex VAT:

Description	Deposit Amount
-------------	----------------

1 No. Endurashade R13-85 Zipped Motorised Roller Blind With Side Guide Channels made using Stornaway B/O	£ 812.43
--	----------

Blindspace® concealment	£ 256.87
-------------------------	----------

W0.9.1

1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Glenheim 5%	£ 486.98
---	----------

Blindspace® concealment	£ 66.96
-------------------------	---------

Additional Items

Installation of Blindspace Concealment Boxes 35 linear metre	£ 1,395.60
--	------------

2 No. Somfy SMOOVE ORIGIN RTS WALL SWITCH + FRAME PURE	£ 39.53
--	---------

3 No. Somfy TELIS 16 PURE RTS	£ 258.37
-------------------------------	----------

2 No. Somfy Waterproof Wall Switch	£ 80.47
------------------------------------	---------

Total for above is £49,139.95 of which VAT @ 20% = £8,189.99

Pricing assumes installation within 6 months, early order is recommended to enable Grants to assist with project management. Installation period to be agreed at order stage and pricing may be subject to increase if the project is delayed.

Payment terms

50/50: 50% deposit with order, remaining 50% payment at least 2 weeks prior to installation. If survey is completed, the products are ordered and installation is delayed by the client, the final payment is required to be paid.

Our bank details for BACS payments are:

Account name: Leigh House Solutions

Sort code: 55-81-26

Account No: 88174085

Old Bank Winchester NatWest

IBAN - GB73NWBK55812688174085

Bic/SWIFT - NWBKGB2L

For card payment please contact your Sales Designer who will send you the invoice/link to pay online.

Additional Charges

Please note that that we cannot survey until all structures that affect blind measurements are in place (e.g. plasterboard & plaster, joists, window sills, skirting boards, tiling, architrave etc.).

When the blinds are installed, all plasterboard work, floor work and decorating must be complete unless otherwise agreed in writing. In order to prevent damage to the blinds, the environment must be entirely dust free and watertight. The customer is responsible for clearing the room in which survey or installation is to take place and to allow reasonable access for work.

If any of the above is not adhered to additional charges may apply.

If any changes are made by the client after the survey, or any agreed building requirements are not put in place by the client prior to installation resulting in a problem with the products, any extra work required from this will be chargeable to the client.

Deposit Amount:
£ 24,569.98

Balance Amount:
£ 24,569.97

Grand Total:
£ 49,139.95

Itemised ex VAT:

Description

Deposit Amount

Access equipment for installations over 3600mm off floor level or specialist equipment is not included in the quote and will need to be provided by the main contractor.

Power Supply and Wiring

240V fused spur to be provided by the client/main contractor prior to installation. Price includes for concealed low voltage wiring during construction of the building provided the products are ordered in sufficient time.

Controls and AV Integration

Unless stated, our proposal does not allow for any products to enable blinds to be controlled by a 3rd party AV control system. Pricing for this will be provided once the specified requirements are confirmed by the AV company responsible for the integration. Pricing allows for the commissioning of blinds.

Blindspace Installations

It is recommended that the blinds and Blindspace products are ordered together to ensure that the end result can be project managed and guaranteed by Grants Blinds and not subject to change of specification that may affect the dimensions required.

Where Blindspace is ordered separately no project management or site attendance is available.

Delivery timelines

Delivery for Blindspace boxes is 4-6 weeks from the signed off schedule by the clients' project manager. Design for inclusion of Blindspace remains the responsibility of the client or the clients' representatives.

Delivery for blinds is 8-10 weeks from final survey and specification being completed. Installation time 2-3 weeks.

Main Contractors Discount

Has not been included but will need to add to pricing if required.

CIS scheme

Blinds & curtains are not part of the CIS scheme.

Please contact me if I can be of further assistance.

Subtotal	£ 20,474.98
VAT	£ 4,095.00
Total	£ 24,569.98

Payment Methods:

Our bank details for BACS payment are:

Sort code: 55-81-26 Account no: 88174085

For card payment please contact your Sales Designer who will send you the invoice/link to pay online.

All business is accepted according to our Terms and Conditions as enclosed.

All goods remain the property of Leigh House Solutions Ltd until paid for in full. Reg No: 06774291 VAT No: 112 4047 66