

Date Dec 18, 2024
Order No. J3928
Project Ref. P21165

www.grantsblinds.com | sales@grantsblinds.com | 0800 652 2190

Grants Blinds, Leigh House, Warren Business Park, Single Street, Westerham, Sevenoaks, TN16 3AB

Client Name	Project Location
Vytautas Petrauskas Produkt UK 14a Atlas Business Centre Oxgate Lane LONDON NW2 7HJ	9-10 Graces Mews LONDON SE5 8JF
Phone	Phone
Mobile	Mobile
Email vytas@produkt.co.uk	Email

Salesperson Paul Schafer	Terms: 50/50
------------------------------------	------------------------

Deposit Amount: £ 15,336.01	Balance Amount: £ 15,336.01	Grand Total: £ 30,672.02	Itemised ex VAT:
---------------------------------------	---------------------------------------	------------------------------------	-------------------------

Description	Deposit Amount
<i>To measure supply and install the following blinds and Blindspace® concealment products to suit the following areas.</i>	
W1-06A Courtyard	
1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Mermet SV1%-0202	£ 591.54
W1-06B Courtyard	
1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Mermet SV1%-0202	£ 591.54
W1-07A Courtyard	
1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Mermet SV1%-0202	£ 591.54
W1-07B Courtyard	
1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Mermet SV1%-0202	£ 591.54
W1-08A Courtyard	
1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Mermet SV1%-0202	£ 591.54

Deposit Amount:
£ 15,336.01

Balance Amount:
£ 15,336.01

Grand Total:
£ 30,672.02

Itemised ex VAT:

Description	Deposit Amount
-------------	----------------

W1-08B Courtyard

1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Mermet SV1%-0202 £ 591.54

W1-09A Courtyard

1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Mermet SV1%-0202 £ 591.54

W1-09B Courtyard

1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Mermet SV1%-0202 £ 591.54

WIN(00)-01 OFFICE

1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Mermet SV1%-0202 £ 243.42

WIN(00)-02 OFFICE

1 No. Endurashade R10l Freehanging Motorised Roller Blinds made using Mermet SV1%-0202 £ 408.79

WIN(01)-02A OFFICE

1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Mermet SV1%-0202 £ 478.96

WIN(01)-02B OFFICE

1 No. Endurashade R10l Freehanging Motorised Roller Blinds made using Mermet SV1%-0202 £ 556.41

WIN(01)-04 OFFICE

1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Mermet SV1%-0202 £ 188.29

WIN(01)-06A OFFICE

1 No. Endurashade R10l Freehanging Motorised Roller Blinds made using Mermet SV1%-0202 £ 686.48

WIN(01)-06B OFFICE

1 No. Endurashade R10l Freehanging Motorised Roller Blinds made using Mermet SV1%-0202 £ 686.48

WIN(01)-06C OFFICE

1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Mermet SV1%-0202 £ 517.70

Deposit Amount:
£ 15,336.01

Balance Amount:
£ 15,336.01

Grand Total:
£ 30,672.02

Itemised ex VAT:

Description	Deposit Amount
-------------	----------------

WIN(01)-06D OFFICE

1 No. Endurashade R10m Freehanging Motorised Roller Blinds made using Mernet SV1%-0202 £ 517.70

WIN(01)-06E OFFICE

1 No. Endurashade R10l Freehanging Motorised Roller Blinds made using Mernet SV1%-0202 £ 686.48

WIN(01)-06F OFFICE

1 No. Endurashade R10l Freehanging Motorised Roller Blinds made using Mernet SV1%-0202 £ 686.48

Additional Items

4 No. S130x130SS Blindspace boxes (RAL9016) for Courtyard Blinds £ 1,704.50

Installation of Blindspace boxes for Courtyard Blinds £ 560.00

Powder Coating of Blind Brackets to RAL9003 White £ 126.00

Total for above is £30,672.02 of which VAT @ 20% = £5,112.00

Pricing

Assumes installation within 6 months, early order is recommended to enable Grants to assist with project management. Installation period to be agreed at order stage and pricing may be subject to increase if the project is delayed.

Payment terms

50/50: 50% deposit with order, remaining 50% payment at least 2 weeks prior to installation. If survey is completed, the products are ordered and installation is delayed by the client, the final payment is required to be paid.

Our bank details for BACS payments are:

Account name: Leigh House Solutions

Sort code: 55-81-26

Account No: 88174085

Old Bank Winchester NatWest

IBAN - GB73NWBK55812688174085

Bic/SWIFT - NWBKGB2L

For card payment please contact your Sales Designer who will send you the invoice/link to pay online.

Additional Charges

Please note that that we cannot survey until all structures that affect blind measurements are in place (e.g. plasterboard & plaster, joists, window sills, skirting boards, tiling, architrave etc.).

When the blinds are installed, all plasterboard work, floor work and decorating must be complete unless otherwise agreed in writing. In order to prevent damage to the blinds, the environment must be entirely dust free and watertight. The customer is responsible for clearing the room in which survey or installation is to take place and to allow reasonable access for work.

If any of the above is not adhered to additional charges may apply.

If any changes are made by the client after the survey, or any agreed building requirements are not put in place by the client prior to installation resulting in a problem with the products, any extra work required from this will be chargeable to the client.

Deposit Amount:
£ 15,336.01

Balance Amount:
£ 15,336.01

Grand Total:
£ 30,672.02

Itemised ex VAT:

Description	Deposit Amount
<p>Access <i>Access equipment for installations over 3600mm off floor level or specialist equipment is not included in the quote and will need to be provided by the main contractor.</i></p>	
<p>Power Supply and Wiring <i>240V fused spur to be provided by the client/main contractor prior to installation. Price includes for concealed low voltage wiring during construction of the building provided the products are ordered in sufficient time.</i></p>	
<p>Controls and AV Integration <i>Unless stated, our proposal does not allow for any products to enable blinds to be controlled by a 3rd party AV control system. Pricing for this will be provided once the specified requirements are confirmed by the AV company responsible for the integration. Pricing allows for the commissioning of blinds.</i></p>	
<p><i>Delivery for blinds is 8-10 weeks from final survey and specification being completed</i></p>	
<p>CIS scheme <i>Blinds & curtains are not part of the CIS scheme.</i></p>	

Please contact me if I can be of further assistance.

Subtotal	£ 12,780.01
VAT	£ 2,556.00
Total	£ 15,336.01

Payment Methods:

Our bank details for BACS payment are:

Sort code: 55-81-26 Account no: 88174085

For card payment please contact your Sales Designer who will send you the invoice/link to pay online.

All business is accepted according to our Terms and Conditions as enclosed.

All goods remain the property of Leigh House Solutions Ltd until paid for in full. Reg No: 06774291 VAT No: 112 4047 66