	LOCATION	TYPE	MATERIAL	COLOUR	LVR	FRAME	TILT	DRAWING	WIDTH	HEIGHT	TOT MID RAIL	CONFIGURATIONS	PRICE
1	MASTER BED-	DAY + NIGHT +	BLACKOUT ROLLER.	HINGE		L / Z			1783	1184		359 BLACK OUT	436
2	EN SUIT	WATER PROOF ROLLER —		HINGE		L / Z			1744	881			~~398~~ 308
3				HINGE		L / Z							
4				HINGE		L / Z							
5				HINGE		L / Z							
6				HINGE		L / Z							
7				HINGE		L / Z						4222	
8				HINGE		L / Z						£4000 NIGHT + DAY	
9				HINGE		L / Z						£1157 BLACK OUT	
10				HINGE		L / Z						—	

CUSTOMER KAMATH	REF 63245	FOLLOW UP	PRICING MATRIX	SQM / QTY	£	TOTAL £ 5157 —
CONTACT	REP Julian	INSTALLATION REQ'D				DEPOSIT PAID £ / METHOD
TELEPHONE	DATE 14/09/21	HAD OTHER QUOTE / N/A				OFFICIAL QUOTE REQUIRED / BALANCE £
EMAIL		DETAILS				SURVEY REQ'D / DATE ARRANGED / /

	LOCATION	TYPE	MATERIAL	COLOUR	LVR	FRAME	TILT	DRAWING	WIDTH	HEIGHT	TOT MID RAIL	CONFIGURATIONS	PRICE
1	Living	DAY + Night	CARRI +	HINGE		L / Z			2000	1146			462
2	Kit L			HINGE		L / Z			1494	906			343
3	Kit R			HINGE		L / Z			1744	929			368
4	Utility			HINGE		L / Z			1250	1011			305
5	Landing			HINGE		L / Z			1185	1499			352
6	~~Office~~ Bed Front			HINGE		L / Z			2006	1137			462
7	BACK Bed (1)	DAY + Nit +	BLACK out +	HINGE		L / Z			2580	1126		490 - / 321 + 321 -	642
8	BACK Bed (2)			HINGE		L / Z			2003	1136			462
9	BACK Bed (3)			HINGE		L / Z			1779	~~1029~~ 1129			390
10	Bathroom	Roller		HINGE		L / Z			1699	904			

CUSTOMER KAMATH	REF 63245	FOLLOW UP	PRICING MATRIX	SQM / QTY	£	TOTAL £ 0 + 0 —
CONTACT	REP Julian	INSTALLATION REQ'D				DEPOSIT PAID £ / METHOD
TELEPHONE	DATE 14/09/21	HAD OTHER QUOTE / N/A				OFFICIAL QUOTE REQUIRED / BALANCE £
EMAIL		DETAILS				SURVEY REQ'D / DATE ARRANGED / /