

	Total Brought Forward				£0.00
60	Testing and commissioning; all in accordance with 17th edition if IET regulations; completed electrical installation to be handed over to ERC Electrical Engineer for test/ inspection; include for test certificates as required	1	item		£0.00
61	Bond and earth the electrical installation	1	item		£0.00
	<u>Mechanical</u>				
62	Relocate existing radiators previously set aside; include for all new connections to complete	2	nr		£0.00
63	Allow to move existing pipes to accommodate new wall	1	item		£0.00
64	Install Dyson Airblade V	1	nr		£0.00
65	BWICS	1	item		£0.00
	<u>Fixtures and Fittings</u>				
66	YPO three tiered bleacher seating; include for all fittings as required to complete	1	item		£0.00
67	Tinted film applied to door vision panel; 1400mm x 180mm	1	nr		£0.00
68	Silent Gliss blackout blinds to accommodate digital training room window; size 3750mm x 1800mm	1	nr	£707.75	£707.75
69	Silent Gliss blackout blinds to accommodate digital training room window; size 3400mm x 2255mm	1	nr	£693.85	£693.85
70	Boyco internet café table with whiteboard finish	5	nr		£0.00
71	Furniture at Work stool	5	nr		£0.00
72	Small computer table with chair	1	nr		£0.00
73	Large computer table with chair	2	nr		£0.00
74	Lockable filing cabinets; to fit under desks	2	nr		£0.00
75	Boyco Manufacturing classroom storage unit; size 2400mm x 1000mm x 500mm	3	nr		£0.00
76	Pipe boxing to hide pipes in FM store	1	item		£0.00
77	Boyco Dry wipe whiteboard; size 900mm x 600mm	1	nr		£0.00
78	New sign to toilet door	1	nr		£0.00
	<u>Provisional Sums</u>				
79	Allowance for ceiling repairs	1	Sum		£0.00
80	Rapid Nureva dual system WM481I (Digital screen)	1	Sum		£0.00
81	IT relocation and alterations	1	Sum		£0.00
	TOTAL CARRIED FORWARD				£1,401.60