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GHI Contracts Ltd
Belgrave Court

Rosehall Road
Bellshill

Lanarkshire P/ ORDER

Tel: 01698 844202

Order To

Rainbow Blinds & Interiors Order No 0000064507

54 Canyon Road Job Ref 0000010985

Excelgior Park Order Date 01/06/2020

Wishaw
Delivery Date 01/06/2020

ML1 0EG Order Placed By BG

Tel 01698 351888 Fax 01698 351999
Quantity  Description Unit Price Disc% Amount
1.0000 Blinds 2623.60 2.50 2558.01

Project Name : Fit Out Works, 40 Princess Street Level 7

EmploMain Contractor : GH! Contracts Ltd

Employer/Client : Cadence Design Systems

Main Contract Conditions : SBCC Minor Works Building Contract with
Contractor's Design for use in

Scotland (MWD/Scot), 2016 Edition

Main Contract Works : Installation of partition walls to form cellular office space,
including full

M&E installations.

Date for possession : 15/06/2020 - to be confirmed

Date for completion : 31/07/2020 - To be confirmed

Works Description/Specification ("Sub-Contract Works) : See below
Sub-Contractor Design : Not Applicable

Liquidated Damages : Still to be agreed

Sub-Contract Sum : £2,623.60 less 2.50% MCD

Supply and install 21No. System 40 roller blinds with side control chain operation
and covered in

thr Uniview Stellar 1% & 3& openness factor materials with the white round
exposed bottom bar

GHI's STANDARD TERMS & CONDITIONS APPLY AT ALL TIMES SUB
CONTRACTORS MUST SUBMIT APPLICATION FOR

PAYMENT FOR APPROVAL PRIOR TO INVOICE. FAILURE TO DO SO WILL
RESULT IN INVOICES BEING RETURNED.

5.00 % Retention on Interim Payments

2.50 % Retention on Final Account Value

GHI's STANDARD TERMS & CONDITIONS APPLY AT ALL TIMES
SUB CONTRACTORS MUST SUBMIT APPLICATION FOR PAYMENT FOR APPROVAL PRIOR TO
INVOICE. FAILURE TO DO SO WILL RESULT IN INVOICES BEING RETURNED.

5.00 % Retention on Interim Payments

o,
250 %  Retention on Final Account Value

FINAL PAYMENTS WILL NOT BE RELEASED UNTIL ALL HEALTH AND SAFETY
AND OPERATIONS AND MAINTENANCE INFORMATION HAS BEEN RECEIVED

Delivery Address
Cadence Design Systems
Level 7

40 Princes Street

Edinburgh

Nett Total 2558.01
EH2 2BY




10985
Cadence Design Systems
40 Princess Street

(<]

Edinburgh
Rainbow Blinds & Interiors
Schedule of Dates
Pay Less Notice may be

Subcontractor Subcontractor issued to Subcontractor | Final Payment Date for
Application 10 days | GHI Valuation 7 days Approval 10 days after 1 day before Final Subcontractor 50 days

before due date before due date __Due Date due date Payment Date after due date
16/06/2020 19/06/2020 _ 26/06/2020 06/07/2020 14/08/2020 15/08/2020
14/07/2020 17/07/2020 24/07/2020 03/08/2020 11/09/2020 12/09/2020
11/08/2020 14/08/2020 21/08/2020 31/08/2020 09/10/2020 10/10/2020




For Construction )

Cadence Office Fit Out

m
Level 7, 40 Princes St, Edinburgh m:-

Construction Programme Rev Draft A

02/06/20

|
[ Name Start |Rev|Duration| Finish
L
.|- Pre-Construction 01/05/20 30d 15/06/20
2| Tender retum 01/0520 od 04/05/20
3| Tender assessment 05/05720 od 15/05/20
4| Contract award 14/05120 od 15/05/20
5| Mobilisation 1805120 10d | 29705720
| 8] Likely end of shurdown 15/06720 od 15/06/20
| 7| Appoint supply chain 18/05/20 10d 29/05/20
m 8 | Pracurement 25/05/20 40d 17/07720
o Folding partition 25/05/20 aod | 1700720
10| Lanunaied doors 25/05120 ad | 170720
11| Glass doors / framwork 25/05720 204 | 19/06/20
12| A/ equipment 25/05720 204 | 190620
13| Lighting 25105720 20d | 1906120
14| Busbar/ floor boxes 25/05120 204 | 1900620
15 | Construction 01/06720 55d 14/08/20
16|  Site establishment 01/06/20 10d | 1270620
17| Open RAF & ceiling 15/06120 5d 19/06/20
18| Comms Room RAF full tles only for Virgin "subject to availability| 11/06/20 2d 12/06/20
19|  Virgninstall fibre to Comms room 15/06120 2d 16/06/20
/20| UfMloor containment 15/06/20 5d 19/06/20
121 Uifloor power & data nstall 15/06120 10d | 260620
122 Lighting alterations 15106120 20d | o720
[23]  Mechanical alterations 15/06/20 j0d | 240720
24| Electrical 2nd fix 13/07220 154 | 310720
25| Paritioning 15/06/20 20d | 1007720
26| Ames taping 13/07720 10d | 24707720
27| Glazed partitioning / doors 13/07/20 154 | 310720
28| Doors & joinery 27107720 10d | 070820
29| Decorations 2710720 10d | 070820
30| Floor finishes 03/08720 8d 12/08/20
31| install folding partition 03/0820 5d 07/08/20
32| Test & Commission M&E 03/08720 10d | 14/08/20
m 33| Cleaning & snagging V08720 5d 14/08/20
34| Project handover 14/08120 od 14/08/20
35 | Client moves 17/08720 5d 21/08/20
[ B et & Milestone D




