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SUB-COMTRACT Always quote
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FO‘M 201 9 this order

number
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LINEAR DESIGN AND CONSTRUCT LIMITED
8-12 Blairtummock Place, Glasgow G33 4EN

TO THE SUB-CONTRACTOR: Application for payment to be addressed to:
RAINBOW BLINDS AND FABRICS LIMITED LINEAR DESIGN AND CONSTRUCT LIMITED
61 Canyon Road, 8-12 Blairtummock Place,

Netherton Industrial Estate, Glasgow

Wishaw, G33 4EN

Lanarkshire,

ML2 OEG. Attention Barry Coyle

Email bcoyle@linearuk.com

Telephone 01698 353026 Fax Telephone: 07946 684619 Fax:

FOR WORK TO BE CARRIED OUT AT: This Sub-Contract is subject to the Conditions of Sub-Contract
2017 printed on the attached sheets.

LINEAR DESIGN AND CONSTRUCT LIMITED
Level 4

1 Marischal Square

Broad Street

Aberdeen
AB10 1BL
Signed on behalf of
LINEAR DESIGN AND CONSTRUCT LIMITED
Telephone Fax [Commercial Director}
Item Description of Sub-Contract
ref. Sub-Contract Works / Requirements Sum

Excluding VAT

1 Scope of Sub-Contract Works

The Sub-Contract Works comprise the carrying out and completion of the Window Blind Works in
accordance with this Sub-Contract (including without limitation the Numbered Documents) and, for that
purpose, the provision of all necessary resources including without limitation all necessary management,
staff, supervision, labour, plant, fabrication, materials, goods, off-loading and distribution, setting out, |
testing and commissioning.

Without prejudice to the generality of the foregoing, the Sub-Contract Works include without limitation:
Window Blind Works.

2 Sub-Contract Sum

The agreed Sub-Contract Sum is calculated as follows:

Nett Total £16,769.54

The agreed Sub-Contract Sum breakdown is appended at Numbered Document 3.

The Sub-Contract Sum is a lump sum price for the Sub-Contract Works that are shown or described by
and/or that can be inferred from the documents contained and/or referred to in this Sub-Contract. The
Sub-Contract Sum shall not be adjusted or altered in any way other than in accordance with the express
provisions of this Sub-Contract. Nothing in any pricing schedule, bills of quantities and/or schedule of
rates including without limitation any description, quantity, rate, price or comment shall determine or be
used as an aid to determine the extent, scope, quality or quantity of the Sub-Contract Works. No errors
or omissions in any pricing schedule, bills of quantities and/or schedule of rates including without




Item cription of Sub-Contract
ref. Sub-Contract Works / Requirements Sum
' Excluding VAT
iimitation any quantity or description (including without limitation any departure from a specified method
of measurement) shall entitle the Sub-Contractor to an increase in the Sub-Contract Sum or any
additional payment or any extension of time.
Programme
3 3.1 The date for commencement of the Sub-Contract Works on site will be
Between 30" March 2020.............c.coovveeieeeeeeeeeeeeee e,
and. 06" April 2020............c..cooviviuieeeeeeeeeeeeee e
3.2 Period required for carrying out and completion of the Sub-Contract Works on site:
........................ T Weeks
3.3 Period required for notice to commence the Sub-Contract Works on site:
........................ T WeEKS
3.4 Period required for the Sub-Contract Works off site and prior to commencement on site:
......................... 1., weeks
3.5 Further details ;
3.6 The site wili be closed on the following dates due to holidays:
e Any Public Holiday
o  The Winter Holiday
e The Easter Holiday
(together the ‘Holidays’)
3.7 The site will be open for the Sub-Contractor to carry out the Sub-Contract Works from
07:30 a.m. to 6 p.m. except on weekends and except on the Holidays.
3.8 Where used in item 3.2 and/or item 3.5 only, the term “weeks” means all weeks except
the Winter Holiday and the Easter Holiday, in each case as defined below.
The ‘Winter Holiday' shall be seven working days taken in conjunction with Christmas
Day, Boxing Day and New Year's Day, to give a Winter Holiday of two calendar weeks.
The Contractor will inform the Sub-Contractor of the dates of each relevant Winter
Holiday.
The ‘Easter Holiday' shall be the Tuesday, Wednesday, Thursday and Friday immediately
following Easter Monday, to give an Easter Holiday of one calendar week.
4 Attendances

The Contractor shall provide the following attendances, facilities and preliminary-type items only. Such
facilities shall be free of charge to the Sub-Contractor (unless otherwise stated) provided always that the
Sub-Contract Works are not in delay and the Sub-Contractor is not in breach of his obligations under
this Sub-Contract.

Use by the Sub-Contractor of such attendances and facilities as stated below is on the condition that the
Contractor is not thereby impeded in the execution of their normal activities and that the Sub-Contractor
is liable for any loss or damage, howsoever caused, arising from their misuse.

Welfare

Power

General lighting
Water

The Sub-Contractor is responsible for the provision of all other facilities and attendances required for
the safe and proper execution of the Sub-Contract Works.




Allison Swankie

From: Barry Coyle <BCoyle@linearuk.com>

Sent: 17 March 2020 14:05

To: Allison Swankie

Cc: Andrew Reid; Gareth McMillan; John Gilchrist
Subject: RE: KPMG Aberdeen - Blinds

Alison,

Please proceed — | will review this with the Client.

Can you confirm date for install on site?

Regards,
Barry Coyle

Quantity Surveyor
V1:07946 684 619
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Please see our email policy.
Please consider the environment. Do you need to print this e-mail?

From: Allison Swankie <allison@rainbow-blinds.com>
Sent: 17 March 2020 14:02

To: Barry Coyle <BCoyle@linearuk.com>

Cc: Andrew Reid <AReid@linearuk.com>

Subject: RE: KPMG Aberdeen - Blinds

Hi Barry
Hope all is well
Have you been able to have a look at this ?

Kind Regards
Allison

From: Allison Swankie

Sent: 12 March 2020 16:51

To: Barry Coyle <BCoyle@|inearuk.com>
Cc: Andrew Reid <AReid@linearuk.com>
Subject: RE: KPMG Aberdeen - Blinds

Hi Barry

enquiries@linearuk.com
linearuk.com



